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Government of the District of Columbia
District Department of Transportation
2000 - 14™ Street, N.W.

Washington, D.C. 20009

ADDENDUM NO. 6 ISSUED SEPTEMBER 16, 2004 23 Pages

INVITATION NO.: POKA-2003-B-0066-FH

Project Title: Rehabilitation of New Hampshire Avenue Bridge over CSX Railroad and
Metro Tracks, N.E.

F.A.P.Nos: BH-1121(10) & STP-1121(11)

BIDDERS shall acknowledge receipt of this addendum on official BID Form. Failureto do so
may result in rejection of your bid.

CURRENT BID OPENING DATE: September 20, 2004

BIDDERS are informed the above named project is modified as follows:

BID OPENING DATE

The Bid Opening Date has been extended from September 20, 2004 to October 6, 2004

PLANS

1. Sheet No. 6, DELETE Item No. 618001, Item No. 618015 change the quantity from
16 to 17 and for Item No. 618350, in the description, delete PV C.

2. DELETE Sheet No. 5, 11, and 34 and REPLACE it with the enclosed revised Sheet
No. 5R, 11R and 34R respectively.

3. Sheet No. 40, DELETE Installation note “D” and under the legend, DELETE
“PROPOSED ARTICULATED SIGN” and REPLACE it with “PROPOSED SPAN-
WIRE LED”

4, Sheet No. 47, for the typical ground mounted pole foundation detail, DELETE #3

tiesand REPLACE it with #4 ties @ 12" and use 8 # 6 vertical rebar.

Sheet No. 42A, DELETE “triangle B” and REPLACE it with” triangle E”

Sheet No. 46, DEL ETE the last line under the Grounding note (be included in the

unit price of the fence) and REPLACE it with “be included in ITEM No. 618403"

7. Sheet 67, DEL ETE note number 4.

o u

SPECIAL PROVISIONS

Page 14, the first sentence in section C, DELETE “section J.8" and REPLACE it with “section
J.7

ADDENDUM NO. 6 1
Rehabilitation of New Hampshire Ave.,
Bridge over CSX Railroad and Metro Tracks,



Page 19, Section B, additional explanation for the summary of work involved: The Contractor
will be responsible for the work involved for making adjustments to the existing profile of the 69
kv pipes. The work shall be coordinated with PEPCO.

Thethree 5 9/16” O.D 69kV pipes are buried approximately 3'-6" deep on 1'-2" centers with an
envelope of thermal sand. The Contractor will be responsible for uncovering, raise or lower the
existing pipes, all backfilling and finishing to final elevations. All work to uncover, raise or
lower the pipes and backfill shall be coordinated under the direction of Pepco Conduit Inspector.
Pepco will provide thermal sand and labor to raise or lower pipes. Pepco will do testing for
integrity of the pipe coating and do repairs as necessary.

Page 58, Number 9, the |ast sentence in the fifth (5™ paragraph, DELETE “D.C. Gray” and
REPLACE it with “Federal Chip Number 16099”

Page 64, DELETE thefirst paragraph and REPL ACE it with “Thereversible lane system is
designed to facilitate the various phases of construction and to provide sufficient overhead
clearances for construction vehicle operations.”

Page 64, section D, DELETE thefirst bullet within the second paragraph and REPLACE it
with “ Cable running between the controller and the reversible lane signal heads.”

Page 65, DEL ETE thefirst sentence in the first paragraph and REPL ACE it with “ The cable
running between the reversible lane signal system controller and the reversible lane signal heads,
shall be 7-conductor 14 AWG stranded cable conforming to the latest requirements of IMSA
Specification 19-1.

Page 65, DEL ETE the second paragraph in its entirety.

BID FORMS AND PROPOSALS

DELETE Pages 1- 18 of the Schedule of Items and REPL ACE with revised Pages 1-18R
attached with this addendum.

ADDENDUM NO. 6 2
Rehabilitation of New Hampshire Ave.,
Bridge over CSX Railroad and Metro Tracks,



District Departnent of Transportation PAGE: 1R
DATE:

SCHEDULE OF | TEMB REVI SED:
OONTRACT | D: KA2003B0066FH PROJECT(S): BH 1121(10) and STP-1121(11)
OONTRACTOR
LI NE| | TEM | APPROX. | UNTPRICE | BIDAMVOUNT
NO | DESCRI PTI ON | QUANTITY  [-cemccmmmcamman- TR T T
| |  ANDUNITS | DOLLARS | CTS | DOLLARS |CTS

SECTI ON 0001 Participating Roadway Work - 83.15%

| 000003 Enpl oyee Training | |
0010| | 5000. 000| |
I

| 000509 Unassi gned

I I
0020| Special Item-LF - PCC | 220. 000] [
| PARAPET MODI FI CATI ONS | LF | |
| 703027 | | |
| 000509 Unassi gned
0030| Special Item-LF - 258. 000|

| |
| PEPCO WORK - ASBESTOS | LF | |
| DEMOLI TI ON; 000025 | |
| 000509 Unassi gned | |
0040| Special Item-LF - TREE | 200. 000| |
| PROTECTI ON, 611007 |
| 000509 Unassi gned | | |
0050| Special Item-LF - TYPE | 190. 000| [
| 111 REPAI R- CRACK | LF | |
| I NJECTI ON 715001 [ | |
| 000511 Unassi gned |
0060| Special Item-LS - |
| CLEAN EXI STI NG STONE |
| MASONRY 708015 |
| 000511 Unassi gned | | [
0070| Special Item-LS - | LUMP | LUMP |
| DEMOLI TI ON 205008 | | [
| 000511 Unassi gned |
0080| Special Item-LS - |
| METAL RAI LI NG AND |
| PEDESTRI AN FENCE 709003 |



District Departnent of Transportation PAGE: 2R
DATE

SCHEDULE CF | TEMS REVI SED:
CONTRACT | D: KA2003B0066FH PRQIECT(S): BH 1121(10) and STP-1121(11)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTI TY R [----mmmeem -
| | AND UNNTS | DOLLARS | CTS | DOLLARS |CTS
| 000511 Unassi gned | | |
0090| Special Item-LS - | LUMP | LUMP |
| PEPCO WORK - 69KV PI PES | | |
| 000023 | | |

| 000514 Unassi gned | [
0100| Special Item-SF - TYPE | |
|| REPAIR- (3 1/2 TO 6 | SF | |
| 1/2 I NCHS | N DEPTH) | |
| 716003 | |
| 000514 Unassi gned | |
0110| Special Item-SF - TYPE | |
|1l REPAIR - (3 1/2 | SF | |
| INCHES OR LESS | N DEPTH) |
| 716001 | |
| 000517 Unassi gned | |
0120] Special Item-VLF - |
| VACCUM TEST HOLES 308019 | VLF | |
I I

| 202004 Hard Surface | |
0150| Pavenent Excavation | 1250. 000] |
I

| 204004 Borrow Enmbankment
0160]| Fi I | 100. 000| |
I

| 205002 Structure |
0170| Excavati on | 2339. 000] |
I



3R

District Departnent of Transportation PAGE:
DATE
SCHEDULE CF | TEMS REVI SED:
CONTRACT | D: KA2003B0066FH PRQIECT(S): BH 1121(10) and STP-1121(11)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | mmmmmmmmmm e i o
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 206002 Structure | |
0180]| Backfi Il | 1115. 000| |
| | CY | |
| 207002 Trench Excavation | |
0190| and Backfill | 300. 000| |
I | CY I I
| 207004 Trench Under cut | |
0200| Excavati on | 15. 000| |
| | CY | |
| 207006 Gravel for Trench | | |
0210| Under cut | 15. 000| |
I | CY I I
| 207008 Borrow Trench | | [
0220]| Backfi Il | 25. 000| |
| | CY | |
| 208002 Pervious Fill | | |
0230] | 757.000| |
I | CY I I
| 209002 Aggregat e Base | | [
0240] Cour se | 600. 000] [
I | CY I I
| 302002 Val ve Casi ng | |
0250 | 5. 000] |
| | EACH | |
| 303991 Abandon Val ve | |
0260| Casi ng Special Item - | 4. 000| [
| EACH - ABANDONI NG VALVE | EACH | [
| CASI NG AND BUTTERFLY | | |
| VALVE MANHOLE 303004 | |
| 304991 Butterfly Val ve |
0270| Manhol e Special Item - 2. 000

| EACH - BUTTERFLY VALVE
| MANHOLE 304005



District Departnent of Transportation PAGE: 4R
DATE
SCHEDULE OF | TEMS REVI SED:

CONTRACT | D. KA2003BO066FH PRQIECT(S): BH-1121(10) and STP-1121(11)

LI NE| | TEM | APPROX. | UNTPRICE | BIDAMVOUNT
NO | DESCRI PTI ON | QUANTITY  [-cemccmmmcammaa- TR T T

| 305006 Ductile Iron Pipe,| |
0280| 16 Inch 16 I NCH | |
| DI AVETER DUCTI LE | RON | LF | |
| PI PE, CLASS 51 |
| 305018 Extra Fittingd - | [
0290| Contractor Furnished |
| DUCTI LE | RON PI PE | LBS | |
| FI TTI NGS | |
| 305991 Pi pe Water Main - | |
0300| Ductile Iron Speci al |
[Item- LF - 16 I NCH | LF | |
| DI AVETER DUCTI LE | RON | |
| PI PE, CLASS 56 305007 |
| 305991 Pi pe Water Main - | |
0310| Ductile Iron Speci al |
[Item- LF - 30 INCH QD.|LF | |
| STEEL CASI NG PI PE 305011 | |
I I

| 306002 Gate Butterfly | |
0320| val ve, 3 - 12 Inch |
| GATE/ BUTTERFLY VALVE, | EACH | |
| 3-12 I NCH | |
| 306991 Gate Butterfly | |
0330| val ve Special Item - | |
| EACH - GATE/ BUTTERFLY | EACH | |
| VALVE AND ACCESSORI ES | |
| 306005 | |
| 309002 Sewer Manhol e on
0340| Sewer 48 Inch and Less | 7.000| |
| D a. |
| 310991 Catch Basins | | |
0350| Connecting Pipe Special | 250. 000| |
|[Item- LF - CLEAN SEVER | LF | |
| PI PE 311035 | |



District Departnent of Transportation PAGE: 5R
DATE:

SCHEDULE CF | TEMS REVI SED:
CONTRACT | D: KA2003B0066FH PRQIECT(S): BH 1121(10) and STP-1121(11)
CONTRACTOR
LI NE]| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTI TY [---memmmee - [------eee- -
[ | AND UNNTS | DOLLARS | CTS | DOLLARS |CTS
| 311026 Repl ace Existing | | |
0360| Basin with Double Basin | 6. 000]| |
| | EACH | |
| 311028 Repl ace Existing | | |
0370| Basin with Triple Basin | 2.000| |
I | EACH I I
| 324002 PCC I n-Line | | [
0380| Thrust Bl ock | 3. 000| |
| | EACH | |
| 406002 Tack Coat | | [
0390| | 1500. 000| |
I | SY I I
| 409992 Bit um nous | | [
0400| Surface Treat nent | 200. 000| |
| Special Item- TON - | TON | |
| SUPERPAVE AC SURFACE, | | |
| OVERLAY; 403011 | | [
| 411002 Tenporary AC | | |
0410| | 30. 000] [
| | TON | |
| 501008 Rei nforced PCC | | |
0420| Pavenent, 10 Inch | 2500. 000| |
I | SY I I
| 602991 M nor Structures | |
0430| Special Item- CY - | 6. 000| |
| STONE FACED CONCRETE | cy | |
| GRAVI TY RETAI NI NG WALL; | | |
| 602007 | I I
| 604991 Underdrain |
0440| Special Item- LF - 306. 000|

| |
| UNDERDRAI N PI PE, 6 INCH |LF | |
| 604005 | |



District Departnent of Transportation PAGE: 6R

DATE:
SCHEDULE OF | TEMS REVI SED:

CONTRACT | D. KA2003BO066FH PRQIECT(S): BH-1121(10) and STP-1121(11)

LI NE| | TEM | APPROX. | UNTPRICE | BIDAMVOUNT
NO | DESCRI PTI ON | QUANTITY  [-cemccmmmcamman- TR T T

| 605016 Cui derai | |
0460| Approach Term nal | 4. 000| |
|

| 605038 Renpbve W | |
0470| Beani Thri e Beam | 425. 000| [
| Gui derai | |
| 605991 Steel Cuiderails | |
0480| Special Item- EACH | |
| GUI DERAI L EXTRUDER | EACH | |
| TERM NAL; 605021 | |
| 605991 Steel Cuiderails | |
0490| Special Item - EACH | |
| REMOVE PCC TERM NAL | EACH | |
| BLOCK; 605039 | |
| 608004 PCC Si dewal k, 4 |
0500] I nch | 690. 000 |
I

| 609038 PCC Cutter, 7 to |
0510] 10 I nch Depth x 12-24 | 130. 000| [
| I'nch Wdth |
| 609068 Furni sh and Set | |
0520] 8"x12" Granite Straight | 1010. 000| |
| Curb [
| 609072 Furni sh and Set | |
0530| 8"x12" Granite Circular | |
| Curb, Radius 10-100 Ft. |LF | [
| |

| 609076 Furni sh and Set |
0540| 8"x9" Granite Straight | 344. 000| |
| Curb |
| 609204 PCC | |
0550| Wheel chair/Bicycle Ranp | 85. 000| |
|



District Departnent of Transportation PAGE: 7R
DATE:

SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2003B0066FH PRQIECT(S): BH-1121(10) and STP-1121(11)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTI TY R [----mmmeem -
| | AND UNNTS | DOLLARS | CTS | DOLLARS |CTS
| 609992 Curb, CGutter, & | | |
0560| Paved Fl une Special Item | 7.000| [
|- SY - DETECTABLE | sY | |
| WARI NG PAVERS ON EXI ST. | | |
| WHEEL CHAI R RAMPS; | | |
| 609201 | | |
| 610008 Hydroseed with 4 | | [
0570| I nch Topsoi l | 450. 000| [
I | SY I I
| 610010 Crownvetch | | |
0580| Hydr oseedi ng | 350. 000| |
| | SY | |
| 611004 Renpve Tree and | | |
0590| Stump 6 to 12 Inch Dia. | 4. 000| |
I | EACH I I
| 611006 Renpbve Tree and | | |
0600| Stunp 12 to 18 Inch Dia. | 1. 000]| |
| | EACH | |
| 612002 Mobilization | | |
0610| | LUMP | LUMP |
I I I I
| 614012 Portabl e Precast | | |
0620| PCC Barri er | 680. 000] [
| | LF | |
| 616004 Construction Lane | | |
0630| d osi ng | LUMP | LUMP
| | | |
| 616006 Renpve Lane | | [
0640]| Mar ki ngs | 2402. 000| |
I | SF I I

| 616008 Tenporary | |
0650| Construction Sign | 24.000| |
| Supports |



District Departnent of Transportation PAGE: 8R
DATE

SCHEDULE CF | TEMS REVI SED:
CONTRACT | D: KA2003B0066FH PRQIECT(S): BH-1121(10) and STP-1121(11)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTI TY [---memmmee - [------eee- -
| [ AND UNITS | DOLLARS | CTS | DOLLARS |[CTS
| 616012 Construction | | |
0660| War ni ng and Detour Signs | 489. 000| |
| | SF | |
| 616020 Sequential Arrow | | |
0670| Boar ds | 1. 000| |
I | EACH I I
| 616024 Type Il PVC | | [
0680| Barri cade (WTH STEADY | 2.000] [
| BURN LI GHTS) | EACH | |
| 616026 Type |l Barricade | | |
0690| | 3. 000] |
I | EACH I I
| 616028 Traffic Drumns | | |
0700] ORANGE TRAFFI C DRUMS | 76. 000] [
| | EACH | |
| 616040 Ther nopl astic | I |
0710| Pavenent Marking, 4 Inch | 1270. 000| [
I | LF I I
| 616044 Ther nopl astic | | |
0720| Pavenent Marking, 6 Inch | 1400. 000| |
I | LF I I
| 616050 Thernopl astic | | |
0730| Pavenent Marking, 12 | 100. 000| |
| I'nch | LF | |

| 616070 Taped Lane | |
0740| Mar ki ng, 4 Inch | 12850. 000| |
I

| 616110 Portabl e Variabl e
0750| Message Sign | 2. 000| |
|



District Departnent of Transportation PAGE: 9R

DATE:

SCHEDULE CF | TEMS REVI SED:

CONTRACT | D: KA2003B0066FH PRQIECT(S): BH 1121(10) and STP-1121(11)

CONTRACTOR

LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT

NO | DESCRI PTI ON | QUANTI TY R [----mmmeem -

| | AND UNNTS | DOLLARS | CTS | DOLLARS |CTS
| 616992 Traffic Control | | |

0760| Special Item- EACH - | 4. 000| [
| QUAC- GUARD | MPACT | EACH | |
| ATTENUATOR 616101 | | |
| 616994 Traffic Control | | [

0770| Special Item- LF - | 8200. 000| |
| EPOXY PAVEMENT MARKI NG, | LF | |
| 4 1NCH 616073 | | |
| 616994 Traffic Control

0780| Special Item- LF - 100. 000|

| |

| EPOXY PAVEMENT MARKI NG, |LF | [
| 4 | NCH DASH 616079 | |

| 616994 Traffic Control | | [
0790| Special Item- LF - | 780. 000] |
I I

| I

| THERMOPLASTI C LANE LF |
| MARKI NG, 24 | NCH |
| 618058 400 Watt HPS [ [ [
0800| Lumi naire | 7.000]| |
I | EACH I I
| 618164 Renpve Pendant | | |
0810| Pole 30 Ft. Ht. or less | 5. 000| |
I | EACH I I
| 618166 Renove Pendant | | |
0820| Pol e over 30 Ft. Ht. | 1. 000] |
| | EACH | |
| 618190 Renpve Wood Pole | | |
083035 Ft. Ht. or less | 1. 000| |
I | EACH I I
| 618216 Renove Luminaire | | |
0840| from Wod Pol e | 2. 000| |
| | EACH | |

| 618218 Renove Luminaire |
0850| from Steel Pol e | 5. 000]| |
I



District Departnent of Transportation PAGE: 10R

DATE
SCHEDULE CF | TEMS REVI SED:
CONTRACT | D: KA2003B0066FH PRQIECT(S): BH-1121(10) and STP-1121(11)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTI TY [---memmmee - [------eee- -
| | AND UNNTS | DOLLARS | CTS | DOLLARS |CTS
| 618220 Renmove Arm From | | |
0860| Wod Pole up to 8 Feet | 2.000| |
|in Length | EACH | |
| 618250 Renpve Street | | [
0870| Li ght Pol e Foundati on | 5. 000| |
I | EACH I I
| 618270 15 Inch B.C. | | [
0880| Street Light Foundation | 6. 000| |
| | EACH | |
| 618282 Renove Manhol e | | |
0890| over 24 x 24 |nch, | 6. 000]| [
| Conpl et e | EACH | |

| 618294 48 x 48 x 48 Inch
0900| Manhol e  48X48X48 I NCH | 5. 000| [
|

| MANHOLE 618294 EACH | |
| 618304 Frame and Cover | | I
0910| for 48 x 48 Inch Manhol e | 5. 000]| |
I | EACH I I
| 618340 2 Inch PVC, | | I
0920| Schedul e 40 Rigid | 625. 000| |
| Conduit FOR CONCRETE | LF | I
| ENCASENENT | | |
| 618352 #10 Stranded Wre | | |
0930| | 1230. 000 |
I | LF I I
| 618362 #2 Stranded Wre | |
0940| | 850. 000| I
| | LF | |
| 618372 #0000 Stranded | | I
0950| Wre | 2550. 000| |
I | LF I I

| 618470 4" PVC Rigid | |
0960| U- Guard on Wod Pol e | 30. 000]| |
|



District Departnent of Transportation PAGE: 11R

DATE:
SCHEDULE CF | TEMS REVI SED:
CONTRACT | D: KA2003B0066FH PRQIECT(S): BH-1121(10) and STP-1121(11)
CONTRACTOR
LI NE| | TEM | APPROX. | UNITPRICE |  BID AMOUNT
NO | DESCRI PTI ON | QUANTI TY [---memmmee - [------eee- -
[ [ AND UNNITS | DOLLARS | CTS | DOLLARS |CTS
| 618514 15 Inch B.C. | | [
0970| Steel Base TRANSFORMER | 6. 000]| |
| BASE | EACH | |
| 618536 30 Foot Steel | | |
0980| Pendant Pol e w 8 Foot | 2.000| |
| Arm | EACH | [

| 618991 El ectrical Wrk |
0990| Special Item-LS |
| BRI DGE AND FENCE |
| GROUNDI NG COVPLETE |
| 618403 |
| 618991 El ectrical Wrk | | |
1000| Special Item-LS- TEMP |LUWP | LUMP [
| LI GHTI NG 618987 | | |
| 618992 El ectrical Wrk | |
1010| Speci al |tem - EACH | 2.000]| |
| 24X10X10 | NCH CAST | RON | |
| HANDBOX 618551 | |
| 618992 El ectrical Wrk | |
1020| Special Item-EACH 30" | 5. 000]| |
| STEEL PENDANT POLE W12 | |
| FT. ARM 618537 | |
| 618992 El ectrical Wrk |
1030| Special Item-EACH 4 |
| I NCH EXPANSI ON FI TTING | EACH
| FOR UNDERBRI DGE DUCT |
| RUNS 618349 |
| 618992 El ectrical Wrk | |
1040| Speci al |tem - EACH | |
| DI SCONNECT / RECONNECT | EACH | [
| CABLE | N CONTROLLER | |
| CABI NET 618995 | |



District Departnent of Transportation PAGE: 12R
DATE
SCHEDULE OF | TEMS REVI SED:

CONTRACT | D. KA2003BO066FH PRQIECT(S): BH-1121(10) and STP-1121(11)

LI NE| | TEM | APPROX. | UNTPRICE | BIDAMVOUNT
NO | DESCRI PTI ON | QUANTITY  [-cemccmmmcamoea- TR T T

| 618992 El ectrical Wrk | |
1050| Speci al |tem - EACH |
| GROUNDED RCD W GROUND | EACH | |
| WRE CONNECTI ON 618389 | |
| 618992 El ectrical Wrk | |
1060| Speci al |tem - EACH | |
| MODEL 336S CONTROLLER | EACH | |
| CABI NET FOUNDATI ON | |
| 618019 | |
| 618992 El ectrical Wrk | |
1070| Speci al |tem - EACH | |
| PREPARE TI M NG FOR | EACH | |
| TRAFFI C SI GNAL OPERATI ON | |
| 618993 | |
| 618992 El ectrical Wrk |
1080| Speci al |tem - EACH |
| PRPARE AND PROGRAM | EACH
| TRAFFI C SI GNAL |
| CONTROLLER 618991 |
| 618992 El ectrical Wrk | |
1090| Speci al |tem - EACH |
| REVERSI BLE LANE SI GNAL | EACH | [
| HEADS- 2 | NDI CATI ONS | |
| 618015 | |
| 618992 El ectrical Wrk | |
1100| Speci al |tem - EACH |
| REVERSI BLE SI GNAL HEAD | EACH | |
| AND SI GN REALI GNVENT | |
| 618013 | |
| 618992 El ectrical Wrk | |
1110]| Speci al |tem - EACH | |
| REVESI BLE LANE S| GNAL | EACH | |
| HEADS- 3 | NDI CATI ONS | |
| 618017 | |



District Departnent of Transportation PAGE: 13R
DATE
SCHEDULE OF | TEMS REVI SED:

CONTRACT | D. KA2003BO066FH PRQIECT(S): BH-1121(10) and STP-1121(11)

LI NE| | TEM | APPROX. | UNTPRICE | BIDAMOUNT
NO | DESCRI PTI ON | QUANTITY  [-cemcmmmmcammaa- TR T T

| 618992 El ectrical Wrk | |
1120| Speci al |tem - EACH |
| TEMPORARY COCRETE BASE | EACH | |
| 618741 | |
| 618992 El ectrical Wrk | |
1130]| Speci al |tem - EACH | |
| TEMPORARY WOOD POLE | EACH | |
| 618743 | |
| 618992 El ectrical Wrk | |
1140| Speci al |tem - EACH | |
| TERM NATE TRAFFI C SYSTEM | EACH | |
| COVMUNI CATI ONS CABLE | |
| 618997 | |
| 618992 El ectrical Wrk | |
1150]| Speci al |tem - EACH | |
| TYPE 170 TRAFFIC | EACH | |
| CONTROLLER CABI NET | |
| 618850 | |
| 618993 El ectrical Wrk | |
1160| Special Item-LF- #8 |
| BARE COPPER GROUND WRE | LF | |
| WTH SPLI CES 618391 | |
| 618993 El ectrical Wirk | |
1170| Special lItem-LF 2 |
| NCH DI AVETER RI G D | LF | |
| POLYVI NYL CHLORI DE RI SER | |
| 618749 | |
| 618993 El ectrical Wrk | |
1180| Special Item-LF- 2-4 | |
| INCH DI AVETER RIG D PVC |LF | |
| CONDUI T 618346 | |
| 618993 El ectrical Wirk | |
1190| Special Item-LF- 25 |
| PAIR 19 AWG OVERHEAD | LF | |
| COVMUNI CATI ONS CABLE | |
| 618760 | [



District Departnent of Transportation PAGE: 14R

DATE
SCHEDULE OF | TEMB REVI SED:
OONTRACT | D: KA2003B0066FH PROJECT(S): BH-1121(10) and STP-1121(11)
OONTRACTOR
LI NE| | TEM | APPROX. | UNTPRICE | BIDAMVOUNT
NO | DESCRI PTI ON | QUANTITY  [-cemccmmmcammaa- TR T T
| |  ANDUNITS | DOLLARS | CTS | DOLLARS |CTS

| 618993 El ectrical Wrk | |
1200| Special lItem-LF- 25 | 2080. 000
| PAIR 19 AWG UNDERGROUND | LF
| COMMUNI CATI ONS CABLE |
| 618758 |
| 618993 El ectrical Wrk | | |
1210| Special lItem-LF- 7 | 30000. 000] |
I I
I I

| CONDUCTOR, 14 AWG
| STANDARD CABLE 618023
| 618993 El ectrical Wrk | |
1220| Speci al Itenm -LF- |
| REMOVE ELECTRI CAL CABLE |LF | |
| (CANY TYPE) 618031 |
| 618993 El ectrical Wrk |
1230| Special Item-LF- SIX 4 | 205. 000
| I NCH FRE HW CONDUI TE FOR
| UNDERBRI DGE 618350 |
| 618993 El ectrical Wrk | |
1240| Special Item-LF- SIX 4 | |
| NCH PVC SCHEDULE 40 FOR | LF | |
| CONCRETE ENCASEMENT | |
| 618345 | |
| 618993 El ectrical Wrk | |
1250| Special Item-LF- THREE | |
| 4 I NCH PVC SCHEDULE 40- |LF | |
| 618343 | |
| 618999 Paynment to PEPCO |
1260| f or connection and
| di sconnection of service
|to streetlights and |
|traffic signals PEPCO |
| SERVI CE CONNECTI ON |
| 620014 Traffic Sign | |
1270| Panel s | 105. 000]| |
|



District Departnent of Transportation PAGE: 15R
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2003B0066FH PRQIECT(S): BH-1121(10) and STP-1121(11)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | mmmmmmmmmm e i o
| | AND UNNTS | DOLLARS | CTS | DOLLARS |CTS
| 620991 Traffic Signing | |
1280| Special Item- LF - | 180. 000| |
| TI MBER GROUND MOUNTED | LF | |
| SI GN POSTS 620002 | | |
| 621002 Pavenent | [
1290| Profiling (MI1Iling) | 1500. 000| |
| | SY | |
| 626002 Engineer's Field | | |
1300| Facilities | LUMP | LUMP |
I I I I
| 626011 Progress | | [
1310]| Phot ogr aphs | LUMP | LUMP |
| | | |
| 626015 As-Built Draw ngs | | |
1320| | LUMP | LUNP |
| | | |
| 626991 Engineer's Field | | |
1330| Facilities Special Item |LUW | LUMP | 230000. 00
|- LS - CONTRACTOR WORK | | [
| NEAR CSX FACI LI TI ES | | |
| 626017 | | |
| 626991 Engineer's Field | | |
1340| Facilities Special Item |LUW | LUMP | 150000. 00
|- LS - CONTRACTOR WORK | | |
| NEAR WWATA FACI LI TI ES | | |
| 626019 | | |
| 627002 Field Layout | | |
1350]| | LUMP | LUMP |
| | | |
| 628002 Er osi on and | | |
1360| Sedi nent Control | LUMP | LUMP |
I I I I
| 630002 Protection Shield | |
1370]| | LUMP | LUMP |



District Departnent of Transportation PAGE: 16R
DATE
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2003B0066FH PRQIECT(S): BH-1121(10) and STP-1121(11)
CONTRACTOR
LI NE| | TEM | APPROX. | UNIT PRICE | Bl D AMOUNT
NO | DESCRI PTI ON | QUANTITY | mmmmmmmmmm e i o
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 701006 H Piles - 12HP53 | |
1380]| | 2869. 000| |
I | LF I I
| 701991 Piling Speci al | |
1390|Item - LF - H PILES HP | 842. 000| |
|12 X 74 - 701008 | LF | |
| 701991 Piling Speci al | |
1400 Item - LF - | 395. 000] |
| PRE- DRI LLI NG AND | LF | |
| ENCASI NG STEEL PI LES | | |
| 701011 | | |
| 701992 Piling Speci al | | |
1410| Item - EACH - PILE LOAD | 2. 000| |
| TEST - 12 INCH H-PILES | EACH | |
| (STATI C LOAD TEST) | | |
| 701041 | | |
| 701992 Piling Speci al | | |
1420| Item - EACH - PILE LOAD | 6. 000| |
| TEST- HP 12 X 53 (PILE | EACH | |
| DRI VER ANALYZER) 701042 | | |
| 703002 PCC Footi ng | | |
1430| | 428. 000| I
I | CY I I
| 703006 PCC | | |
1440] Pi er - Abut nment - Wl | | 776.000]| |
I | CY I I
| 703008 PCC | | |
1450| Superstructure | 514. 000| |
I | CY I I
| 703014 PCC Approach Sl ab |
220. 000] |



District Departnent of Transportation

CONTRACT | D. KA2003BO066FH

SCHEDULE OF | TEMS

PROJECT( S)

PAGE:

17R

DATE:
REVI SED:

BH-1121(10) and STP-1121(11)

| TEM

| QUANTITY

| 703991 Concrete for
1470| Structures Speci al

|- CY - LEAN PCC

| (FLOWABLE BACKFI LL

| 703005

Item

| 704004 Epoxy Coated
1490| Rei nf orcenent Bars

| 706004 Structural Steel
1500| - AASHTO M270, Grade 36

| 706006 Structural Steel
1510| - AASHTO M270, Grade 50

| 706022 Bri dge Bearings
1520] (Job)

| 706993 Structural Steel
1530| Special Item- LS -

| UTI LI TY SUPPORTS ON THE

| BRI DGE 706031

| 707010 Epoxy Protective
1540| Coat i ng

| 707991 Pai nting Speci al
1550| Item - LS - PAINT

| EXI STI NG AND NEW

| METALWORK - 707002

| 708011 Reset Stone
1560| Masonry



District Departnent of Transportation PAGE: 18R
DATE:
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2003B0066FH PRQIECT(S): BH-1121(10) and STP-1121(11)
CONTRACTOR
LI NE| | TEM | APPROX. | UNITPRICE |  BID AMOUNT
NO | DESCRI PTI ON | QUANTITY | mmmmmmmmm e i o
| | AND UNITS | DOLLARS CTS | DOLLARS |CTS
| 708013 Repoi nt Stone | |
1570| Masonry | 1000. 000| |
| | LF | |
| 708992 Stone Masonry | |
1580| Special Item- CF - | 150. 000| |
| STONE MASONRY 708003 | CF | |



e e e e e . - .
SCHEDULE OF | TEMS REVI SED:
CONTRACT | D: KA2003B0066FH PRQJECT(S): BH- 1121(10) and STP-1121(11)
LIST I TEMS ON THI'S PAGE BY AVENDMVENT
CONTRACTOR
LI NE| | TEM | APPROX. | UNITPRICE | BID AMOUNT
NO | DESCRI PTI ON | QUANTITY | --mmmmmmmmmamao | mmmmmmee e os
| ANDUNITS | DOLLARS | CTS | DOLLARS |CTS
| | | |
| | | |
I I I I
| | | |
| | | |
| | | |
I I I I
I I I I
| | | |
I I I I
| | | |
I I I I
| | | |
| | | |
I I I I
| | | |
I I I I
| | | |
I I I I
I I I I
I I I I
I I I I
| | | |
I I I I
| | | |
I I I I
| | | |
| | | |
I I I I
| | | |
I I I
| TOTAL BID | |

SPECI AL PROVI SI ONS ATTACHELC



